
 

 

 

 

ADDENDUM #1 TO THE PAUL GOODE FIELD REQUEST FOR PROPOSALS 

Issued April 4, 2012 
 

 

This Addendum #1 to the Paul Goode Request for Proposals issued on January 31, 2012, 

serves to notify recipients that APPENDIX B: SUMMARY OF KNOWN 

CONTAMINATION SITES on Page 23 of the RFP is to be replaced in its entirely with 

the following: 
 

APPENDIX B: HAZARDOUS MATERIALS REMOVAL & REMEDIATION 
 

 

Hazardous Materials Associated with Ancillary Structures: 

Two small structures are located in the general vicinity of Paul Goode Field: Latrine Building 

# 769 and Supply Storage Building # 774. The presence of certain hazardous materials, such 

as lead-based paint and asbestos, should be assumed in both buildings, based on the age of 

the structures. Survey reports performed in 1996 confirm the presence of asbestos containing 

materials (ACM) in Latrine Building # 769, and assume ACM in Supply Storage Bldg # 774. 

Proponents are hereby advised that any modification or demolition of those structures must 

be performed by a contractor licensed in the abatement of such materials. Copies of the 

reports are available on the Paul Goode Field FTP site, and in the Trust Library. 

 

Lead-based Paint in Soil 

The Trust is implementing a program to remove lead-based paint in soil surrounding the drip 

lines of buildings and structures that have been painted with lead-based paint.  There is the 

potential for lead-based paint in soil to be present adjacent to the buildings identified above. 

The Trust will retain responsibility for the clean-up lead-based paint in soil at the Paul Goode 

project site.  The Tenant will be expected to work closely with the Trust to coordinate the 

clean-up following demolition and/or modification of existing structures. A copy of the 

DTSC approved lead-based paint in soil investigation plan is available on the Paul Goode 

Field FTP site, and in the Trust library. 

 

Unexploded Ordnance (UXO) 

The Presidio Trust manages a Presidio-wide environmental remediation program to clean up 

sites identified by the Army as having contamination. The Army retains specific cleanup 

responsibilities (e.g., unexploded ordnance (UXO), chemical and biological warfare) and 

responsibility for newly discovered contamination.  The Tenant and the Tenant’s contractors 

will be required to participate in an UXO awareness and safety training session with the 

Trust’s Safety & Occupational Health Manager, or his designee, prior to any work in the 

project area.   
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Fill Site 1 Remediation 

The Trust has completed remedial activities at the former Fill Site 1, located in the western 

portion of the site.  The remedial actions are summarized in a DTSC-approved Remedial 

Action Plan issued on June 24, 2010. The remedial actions included removal of fill soils that 

posed a risk to ecologic receptors. There were no human health risks associated with this site. 

Removal of the fill soils constituted clean-closure of the site. The Trust has submitted a 

construction completion report to the Department of Toxic Substances Control (DTSC). 

Certification by DTSC is expected in Spring of 2012. A copy of the final Remedial Action 

Plan and Construction Completion Report is available on the Paul Goode Field FTP site, and 

in the Trust Library. 

 

Unknown Substances 

Paul Goode field is located atop earth fill materials placed historically by the Army. The 

Trust does not warrant that these fill materials do not contain debris or other substances that 

could require special handling or disposal if disturbed during grading or other site work. The 

Trust will work with Tenant to develop a soil management plan that will be implemented 

during site construction activities to prevent inappropriate handling of soil during 

construction.  The soil management plan will also address the sourcing and use of import 

soils for construction. 
 


